SIDEWALK SURFACE DETECTABLE WARNING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200820006.01 COUNTIES NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2008(9) CONTRACT TIME : 33 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2008(9)
THE PROJECT CONSISTS OF THE CONSTRUCTION OF NEW SIDEWALKS
ALONG LEXINGTON PARKWAY, FROM THE ROSEHILL DEVELOPMENT TO
AIRDRIE DRIVE, WITHIN THE CLAIRBORNE DEVELOPMENT IN NEW
CASTLE COUNTY.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/29/10 to vendor NICHOLS EXCAVATION INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 239,444.16 188.4059% 100.0000%
1 NICHOLS EXCAVATION INC, 2742 PULASKI HIGHWAY, NEWARK, DE, 19702 S 127,089.50 100.0000% 53.0769%
2 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 128,572.00 101.1665% 53.6960%
3 ASHTON GROUP LTD., 62 SOUTHGATE BLVD STE F, NEW CASTLE, DE, 19720 $ 133,213.00 104.8183% 55.6343%
4 BRIAN JOHNSON INC, 1724 DIXIE LINE RD, NEWARK, DE, 19702 $ 139,074.50 109.4304% 58.0822%
5 JJIDb INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 150,455.12 118.3852% 62.8352%
6 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 156,769.50 123.3536% 65.4723%
7 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 170,719.50 134.3301% 71.2983%
8 FERMANAGH-ABRUZZI CONCRETE CONSTRUCTION COMPANY, 473 OLD AIRPORT RD, NEW CASTLE, $ 180,984.00 142.4067% 75.5851%
9 REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701 $ 181,140.50 142.5299% 75.6504%
10 EPB ASSOCIATES INC, 107 WEST SUTTON PLACE, WILMINGTION, DE, 19810 $ 188,762.00 148.5268% 78.8334%
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE |[NICHOLS EXCAVATION INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T et
SECTION 0001 LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALKS IMPROVEMENTS
| | I
0010 201000 LUMP | 15000.00000 15000.00] 1750.00000 1750.00] 500.00000 500.00
CLEARING AND GRUBBING | | |
0020 202000 600.000 CY | 17.11355 10268.13] 8.25000 4950.00] 7.00000 4200.00
EXCAVATION AND EMBANKMENT | | |
0030 251000 2200.000 LF | 2.20371 4848.16 | 1.15000 2530.00] 1.20000 2640.00
SILT FENCE | | I
0040 302007 200.000 cCY | 42.49471 8498.94| 26.50000 5300.00] 40.00000 8000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 705001 11000.000 SF | 4.48883 49377.13] 3.65000 40150.00] 4.00000 44000.00
P.C.C. SIDEWALK, 4" | | |
0060 705007 30.000 SF | 32.96822 989.05| 23.75000 712.50]| 20.00000 600.00
| | |
| | |

SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/29/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200820006.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |NICHOLS EXCAVATION INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0070 720527 4200.000 EADY | 0.31615 1327.83] 0.15000 630.00] 0.10000 420.00
PLASTIC DRUMS | | |
0080 732002 1250.000 SY | 7.33607 9170.09| 5.00000 6250.00] 5.00000 6250.00
TOPSOIL, 6" DEPTH | | [
0090 734013 1250.000 SY | 0.66866 835.83 0.50000 625.00] 0.50000 625.00
PERMANENT GRASS SEEDING, DRY GROUND | [ [
0100 735531 1250.000 SY | 3.00000 3750.00] 1.20000 1500.00| 1.50000 1875.00
SOIL RETENTION BLANKET MULCH, TYPE 1 [ | |
0110 742500 1000.000 HOUR | 41.67000 41670.00] 41.67000 41670.00] 41.67000 41670.00
FLAGGER, NEW CASTLE COUNTY, STATE | [ [
0120 742514 100.000 HOUR | 60.42000 6042.00] 60.42000 6042.00] 60.42000 6042.00
FLAGGER, NEW CASTLE COUNTY, STATE, [ [ [
OVERTIME [ [ [
0130 743003 60.000 EADY | 27.56851 1654.11| 18.00000 1080.00 15.00000 900.00
ARROWPANELS, TYPE C | [ [
0140 743504 16.000 EACH | 143.41075 2294.57] 125.00000 2000.00] 50.00000 800.00
WARNING SIGNS [ [ |
0150 743525 200.000 EADY | 3.54143 708.29| 4.00000 800.00| 1.00000 200.00
TEMPORARY WARNING SIGNS | | [
0160 744505 2.000 EACH | 412.40838 824.82] 225.00000 450.00] 100.00000 200.00
ADJUST OR REPAIR EXISTING CONDUIT [ [ \
JUNCTION WELL | [ |
0170 748015 170.000 SF | 9.61890 1635.21| 10.00000 1700.00| 10.00000 1700.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0180 749687 5.000 EACH | 55.00000 275.00] 120.00000 600.00| 20.00000 100.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | [ \
0190 749688 5.000 EACH | 55.00000 275.00] 70.00000 350.00] 30.00000 150.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | [ |
THAN OR EQUAL TO 6" DEPTH | | |
0200 763000 LUMP |  20000.00000 20000.00| 3750.00000 3750.00] 4200.00000 4200.00
INITIAL EXPENSE | [ |
0210 763500 LUMP |  30000.00000 30000.00] 2000.00000 2000.00] 2000.00000 2000.00
MAINTENANCE OF TRAFFIC [ | |
0220 763501 LUMP |  30000.00000 30000.00] 2250.00000 2250.00] 1500.00000 1500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 239,444.16]| $ 127,089.50] $ 128,572.00
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 239,444.16] $ 127,089.50] $ 128,572.00
DBE GOALS | 0 | 0 | %




PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200820006.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ASHTON GROUP LTD |BRIAN JOHNSON INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALKS IMPROVEMENTS
| | |
0010 201000 LUMP | 262.20000 262.20]| 1500.00000 1500.00] 4900.00000 4900.00
CLEARING AND GRUBBING | | |
0020 202000 600.000 CY | 22.00000 13200.00] 10.00000 6000.00]| 12.80000 7680.00
EXCAVATION AND EMBANKMENT | | |
0030 251000 2200.000 LF | 1.20000 2640.00] 1.50000 3300.00] 0.90000 1980.00
SILT FENCE | | |
0040 302007 200.000 CY | 35.00000 7000.00 | 27.50000 5500.00] 70.00000 14000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 705001 11000.000 SF | 3.50000 38500.00] 4.35000 47850.00 | 3.80000 41800.00
P.C.C. SIDEWALK, 4" | | |
0060 705007 30.000 SF | 28.00000 840.00]| 28.00000 840.00| 35.01000 1050.30
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0070 720527 4200.000 EADY | 0.40000 1680.00 | 0.30000 1260.00] 0.32000 1344.00
PLASTIC DRUMS | | |
0080 732002 1250.000 SY | 4.90000 6125.00]| 5.50000 6875.00| 6.20000 7750.00
TOPSOIL, 6" DEPTH | | |
0090 734013 1250.000 SY | 0.80000 1000.00] 0.40000 500.00| 0.62000 775.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0100 735531 1250.000 SY | 1.00000 1250.00] 1.25000 1562.50] 2.16000 2700.00
SOIL RETENTION BLANKET MULCH, TYPE 1 | | |
0110 742500 1000.000 HOUR | 41.67000 41670.00] 41.67000 41670.00] 41.67000 41670.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0120 742514 100.000 HOUR | 60.42000 6042.00| 60.42000 6042.00]| 60.42000 6042.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0130 743003 60.000 EADY | 16.00000 960.00 ]| 30.00000 1800.00 | 15.82000 949.20
ARROWPANELS, TYPE C | | |
0140 743504 16.000 EACH | 135.00000 2160.00] 135.00000 2160.00] 158.17000 2530.72
WARNING SIGNS | | |
0150 743525 200.000 EADY | 2.00000 400.00]| 10.00000 2000.00| 2.10000 420.00
TEMPORARY WARNING SIGNS | | |
0160 744505 2.000 EACH | 190.00000 380.00] 150.00000 300.00] 232.90000 465.80
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0170 748015 170.000 SF | 7.50000 1275.00| 12.00000 2040.00] 10.54000 1791.80
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07
PAGE : 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200820006.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT
SET-ASIDE
¢ 3 ) I ( 4 ) ¢ 5 )
|ASHTON GROUP LTD |BRIAN JOHNSON INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 749687 5.000 EACH | 85.00000 425.00]| 50.00000 250.00]| 79.08000 395.40
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0190 749688 5.000 EACH | 40.00000 200.00] 25.00000 125.00] 42.18000 210.90
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0200 763000 LUMP | 2323.80000 2323.80] 3600.00000 3600.00] 7900.00000 7900.00
INITIAL EXPENSE | |
0210 763500 LUMP | 2380.00000 2380.00] 1900.00000 1900.00]| 2000.00000 2000.00
MAINTENANCE OF TRAFFIC | | |
0220 763501 LUMP | 2500.00000 2500.00] 2000.00000 2000.00] 2100.00000 2100.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 133,213.00] S 139,074.50] S 150,455.12
—————————————————————————————————————————— e Attt e
CONTRACT TOTALS | S 133,213.00]| S 139,074.50]| S 150,455.12

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS

DATE
PAGE

07/29/10
003 -5

CALL ORDER 003 CONTRACT ID : T200820006.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS |FERMANAGH-ABRUZZI CONCRETE CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALKS IMPROVEMENTS
| | |
0010 201000 LUMP | 3500.00000 3500.00] 2000.00000 2000.00] 2392.00000 2392.00
CLEARING AND GRUBBING | | |
0020 202000 600.000 CY | 23.05000 13830.00] 19.50000 11700.00] 48.00000 28800.00
EXCAVATION AND EMBANKMENT | | |
0030 251000 2200.000 LF | 1.25000 2750.00] 2.00000 4400.00] 2.40000 5280.00
SILT FENCE | | |
0040 302007 200.000 CY | 43.00000 8600.00 | 45.00000 9000.00| 49.50000 9900.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 705001 11000.000 SF | 3.80000 41800.00 4.50000 49500.00 | 3.49000 38390.00
P.C.C. SIDEWALK, 4" | | |
0060 705007 30.000 SF | 25.00000 750.00] 35.00000 1050.00 | 20.00000 600.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0070 720527 4200.000 EADY | 0.15000 630.00]| 0.25000 1050.00 0.40000 1680.00
PLASTIC DRUMS | | |
0080 732002 1250.000 SY | 7.75000 9687.50] 6.00000 7500.00 | 11.96000 14950.00
TOPSOIL, 6" DEPTH | | |
0090 734013 1250.000 SY | 1.25000 1562.50] 1.00000 1250.00| 1.40000 1750.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0100 735531 1250.000 sSY | 3.50000 4375.00| 2.25000 2812.50] 2.00000 2500.00
SOIL RETENTION BLANKET MULCH, TYPE 1 | | |
0110 742500 1000.000 HOUR | 41.67000 41670.00 | 41.67000 41670.00 | 41.67000 41670.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0120 742514 100.000 HOUR | 60.42000 6042.00] 60.42000 6042.00] 60.42000 6042.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0130 743003 60.000 EADY | 15.00000 900.00]| 25.00000 1500.00 | 17.50000 1050.00
ARROWPANELS, TYPE C | | |
0140 743504 16.000 EACH | 130.00000 2080.00] 130.00000 2080.00] 150.00000 2400.00
WARNING SIGNS | | |
0150 743525 200.000 EADY | 1.00000 200.00] 5.00000 1000.00| 2.00000 400.00
TEMPORARY WARNING SIGNS | | |
0160 744505 2.000 EACH | 800.00000 1600.00| 500.00000 1000.00| 350.00000 700.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0170 748015 170.000 SF | 10.25000 1742.50] 12.00000 2040.00] 10.00000 1700.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/29/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200820006.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT ;N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS |FERMANAGH-ABRUZZI CONCRETE CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 749687 5.000 EACH | 225.00000 1125.00] 300.00000 1500.00| 100.00000 500.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | [ |
0190 749688 5.000 EACH | 185.00000 925.00] 125.00000 625.00] 85.00000 425.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | [ |
THAN OR EQUAL TO 6" DEPTH | [ [
0200 763000 LUMP | 3000.00000 3000.00] 9000.00000 9000.00| 7990.00000 7990.00
INITIAL EXPENSE | |
0210 763500 LUMP | 5000.00000 5000.00] 9000.00000 9000.00 5865.00000 5865.00
MAINTENANCE OF TRAFFIC | [ [
0220 763501 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 6000.00000 6000.00
CONSTRUCTION ENGINEERING [ [ [
SECTION TOTALS [ $ 156,769.50] $ 170,719.50] $ 180,984.00
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 156,769.50] $ 170,719.50] $ 180,984.00

DBE GOALS | 0 3




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/29/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER 003 CONTRACT ID T200820006.01 COUNTIES NEW CASTLE
LETTING DATE 06/29/10 DISTRICT
SET-ASIDE
I ( 9 ) ¢ 10 ) I( )
|REYBOLD CONTRUCTION GROUP LL |EPB ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+

SECTION 0001

PERMANENT PAVEMENT STRIPING,

LEXINGTON PARKWAY, CLAIRBORNE DEVT.,

SIDEWALKS IMPROVEMENTS

|
7700.00]

0010 201000 LUMP | 7700.00000 5000.00000
CLEARING AND GRUBBING | |
0020 202000 600.000 CY | 35.80000 21480.00] 20.00000
EXCAVATION AND EMBANKMENT | |
0030 251000 2200.000 LF | 1.90000 4180.00] 2.50000
SILT FENCE | |
0040 302007 200.000 CY | 70.70000 14140.00] 40.00000
GRADED AGGREGATE BASE COURSE, TYPE B | |
0050 705001 11000.000 SF | 4.25000 46750.00 ] 5.00000
P.C.C. SIDEWALK, 4" | |
0060 705007 30.000 SF | 36.00000 1080.00] 35.00000
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | |
0070 720527 4200.000 EADY | 0.33000 1386.00] 0.75000
PLASTIC DRUMS | |
0080 732002 1250.000 SY | 5.25000 6562.50]| 10.00000
TOPSOIL, 6" DEPTH | |
0090 734013 1250.000 SY | 1.60000 2000.00| 4.00000
PERMANENT GRASS SEEDING, DRY GROUND | |
0100 735531 1250.000 SY | 2.10000 2625.00]| 5.00000
SOIL RETENTION BLANKET MULCH, TYPE 1 | |
0110 742500 1000.000 HOUR | 41.67000 41670.00] 41.67000
FLAGGER, NEW CASTLE COUNTY, STATE | |
0120 742514 100.000 HOUR | 60.42000 6042.00| 60.42000
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
0130 743003 60.000 EADY | 16.80000 1008.00 | 40.00000
ARROWPANELS, TYPE C | |
0140 743504 16.000 EACH | 167.00000 2672.00] 150.00000
WARNING SIGNS | |
0150 743525 200.000 EADY | 2.25000 450.00| 5.00000
TEMPORARY WARNING SIGNS | |
0160 744505 2.000 EACH | 180.00000 360.00]| 250.00000
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0170 748015 170.000 SF | 11.00000 1870.00 | 15.00000
| |
| |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : LEXINGTON PARKWAY, CLAIRBORNE DEVT., SIDEWALK IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200820006.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT N2
SET-ASIDE
I( 9 ) ¢ 10 ) I( )
|REYBOLD CONTRUCTION GROUP LL |EPB ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 749687 5.000 EACH | 83.00000 415.00]| 100.00000 500.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0190 749688 5.000 EACH | 50.00000 250.00] 50.00000 250.00]
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0200 763000 LUMP | 8500.00000 8500.00]| 8000.00000 8000.00|
INITIAL EXPENSE | |
0210 763500 LUMP | 3000.00000 3000.00] 5000.00000 5000.00]
MAINTENANCE OF TRAFFIC | | |
0220 763501 LUMP | 7000.00000 7000.00]| 5000.00000 5000.00]
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 181,140.50]| $ 188,762.00]| $
—————————————————————————————————————————— e Attt e
CONTRACT TOTALS | S 181,140.50]| S 188,762.00]| S

DBE GOALS




